

*Mite Cox*

ADDENDUM NO. 3  
TO THE  
CONTRACT DOCUMENTS


DATE APRIL 3, 1996

CONTRACT NAME NORTH LAWRENCE OIL DUMP SITE

CONTRACT NO. D003472

NYS SITE NAME & NO. NORTH LAWRENCE OIL DUMP SITE  
SITE NO. 6-45-013

NEW YORK STATE DEPARTMENT OF  
ENVIRONMENTAL CONSERVATION  
DIVISION OF HAZARDOUS WASTE REMEDIATION



\_\_\_\_\_  
SIGNATURE OF P.E.

*4/3/96*

\_\_\_\_\_  
DATE

ABB ENVIRONMENTAL SERVICES  
DESIGN FIRM

**ADDENDUM NO. 3  
TO THE CONTRACT DOCUMENTS  
FOR  
NORTH LAWRENCE OIL DUMP SITE  
TOWN OF LAWRENCE, ST. LAWRENCE COUNTY  
SITE NO. 6-45-013**

**APRIL 3, 1996**

TO ALL HOLDERS OF THE CONTRACT DOCUMENTS:

Your attention is directed to the following changes in and additions to the Contract Documents for the North Lawrence Oil Dump Site. This addendum has been prepared in accordance with the provisions of the Contract Documents.

This Addendum No. 3 forms a part of the Contract Documents and modifies the original Bidding Documents dated January 12, 1996 as noted below. Acknowledge receipt of this Addendum No. 3 in the space provided on the Bid Form. Failure to do so may subject Bidder to disqualification.

This Addendum No. 3 consists of a cover page and 4 pages of text.

**A. CHANGES TO SECTION XI. SUPPLEMENTARY SPECIFICATIONS**

Note that geomembrane thickness has changed to 60 mil. This change supersedes that made in Addendum No. 2.

**B. CHANGES TO CONTRACT DRAWINGS**

Note that geomembrane thickness has changed to 60 mil. This change supersedes that made in Addendum No. 2.

**C. CHANGES TO CONTRACT**

Section V. Bid Forms and Attachments

Article 1(a). Contract Bid Form and Acknowledgment - Replace Bid Form with attached.

V-2

BID

NEW YORK STATE DEPARTMENT OF ENVIRONMENTAL CONSERVATION

CONTRACT NO. D003472

NYS SITE NO. 6-45-013

PAYMENT ITEMS

PAYMENT ITEM NO.	DESCRIPTION	ESTIMATED QUANTITY		UNIT OR LUMP SUM PRICE	FIGURES	TOTAL AMOUNT
		UNITS	WORDS			
1	Mobilization/Demobilization and Site Preparation	Lump Sum	1			
2	Site Services	Day	184			
3	Construction of Disposal Cell Base	Lump Sum	1			
4	Wetlands Sediment Excavation, Treatment, and Placement	Cubic Yard	1920			
5	Wetlands Replacement Soil	Cubic Yard	1920			
6	Wetlands Vegetation Restoration	Square Foot	52000			
7	Monitoring Well and Piezometer Decommissioning	Vertical Foot	95			
8	Lagoon Soil and Sludge Excavation, Treatment, and Placement	Cubic Yard	5360			
9	Additional Lagoon Soil and Sludge Excavation, Treatment, and Placement	Cubic Yard	270			

NEW YORK STATE DEPARTMENT OF ENVIRONMENTAL CONSERVATION

CONTRACT NO. D003472  
 NYS SITE NO. 6-45-013

PAYMENT ITEMS

PAYMENT ITEM NO.	DESCRIPTION	ESTIMATED QUANTITY		WORDS	UNIT OR LUMP SUM PRICE	FIGURES	TOTAL AMOUNT
		UNITS					
10	Monitoring Well Drilling and Installation	Vertical Foot	45				
11	Common Borrow Soil	Cubic Yard	4960				
12	Disposal Cell Cap	Square Foot	79200				
13	Vegetative Soil - Lagoon	Square Foot	36200				
14	Aggregate Subbase	Cubic Yard	3190				
15	Coarse Aggregate	Cubic Yard	1445				

NEW YORK STATE DEPARTMENT OF ENVIRONMENTAL CONSERVATION

CONTRACT NO. D003472

NYS SITE NO. 6-45-013

PAYMENT ITEMS

PAYMENT ITEM NO.	DESCRIPTION	ESTIMATED QUANTITY		WORDS	UNIT OR LUMP SUM PRICE	FIGURES	TOTAL AMOUNT
		UNITS					
16	Permanent Chain Link Fencing	Lineal Foot	1200				
17	Health and Safety	Day	92				
18	Disposal Cell and Lagoon Area Seeding	Square Foot	114600				
19	Water Disposal	Lump	1				
20	Gates	Each	2				
GRAND TOTAL BID (Payment Items 1-20) TOTAL \$ _____ (PRICE IN FIGURES)							