DZUS FASTENER COMPANY, INC.  
REMEDIAL ACTION  

Town of Islip, Suffolk County, New York  
Inactive Hazardous Waste Site Number 152033  

January 2019  
ADDENDUM NUMBER 6  
TO CONTRACT D011107  

Prepared by:  
EA Engineering, P.C. and its affiliate EA Science and Technology
ADDENDUM NUMBER 6
TO THE DECEMBER 2018 CONTRACT DOCUMENTS
DZUS FASTENER COMPANY, INC. SITE
REMEDIAL ACTION
TOWN OF ISLIP, SUFFOLK COUNTY, NEW YORK
CONTRACT NO. D011107
JANUARY 17, 2019

TO ALL HOLDERS OF THE CONTRACT DOCUMENTS:

Your attention is directed to the following changes and additions to the December 2018 Contract Documents for the Dzus Fastener Company, Inc. Site. This Addendum has been prepared in accordance with the provisions of the Contract Documents.

Item 1:

SECTION XII – Measurement for Payment, PART 3 BID ITEMS, D., BID ITEM UC-1 – SITE SERVICES, replace 4. with the following:

“4. Measurement for payment for Bid Item UC-1 - SITE SERVICES shall be by calendar day beginning after satisfactory installation and use of site facilities and shall end at substantial completion or at the end of the Contract Time specified in Section VI Article 6.1, whichever is sooner. Payment shall be unit price bid for each individual item described above as submitted in the Contractor’s bid breakdown. For each calendar day where a sub-item identified in the bid item breakdown is unused or deficient or unsatisfactory as determined by the Engineer that sub-items value will be reduced by one hundred (100) percent.”

Item 2:

SECTION XII – Measurement for Payment, PART 3 BID ITEMS, E., BID ITEM UC-2 – HEALTH AND SAFETY, replace 1. with the following:

“1. Bid Item UC-2 shall be bid unit cost price per day when work is being performed within the exclusion zone for HEALTH AND SAFETY per the Contract Documents.”

Item 3:

The following questions and associated answers are made a part of this Contract:

Q1: Which Bid Item should the cost for the supplemental asphalt paving be included?

A1: Resurfacing of the Stop and Shop Plaza’s parking lot shall be paid out under Bid Item LS-2, SITE RESTORATION - WILLETTS CREEK STATIONS 0+00 TO 21+00, see SECTION XII Measurement for Payment, PART 3 BID ITEMS, B. LS-2, Item 4.

Resurfacing of the High School’s parking lot, Barberry Rd, and Ivy Ct shall be paid out under Bid Item LS-3, SITE RESTORATION - WILLETTS CREEK STATIONS
Q2: Based on the revised Bid Form, why is there 358 days for site services, UC-1, but only 258 days for Health & Safety, UC-2?

**A2:** The difference between the estimated quantities is based on the measurement for payment for the two items, health and safety is not reimbursed for days where no work occurs in the exclusion zone.

Q3: Please confirm how is the T&D of the stone from the Dewatering Pads paid?

**A3:** Transportation and disposal of the aggregate incorporated in the dewatering pad shall be paid out under Bid Item LS-1, MOBILIZATION/DEMOBILIZATION & SITE PREPARATION, see SECTION XII Measurement for Payment, PART 3 BID ITEMS, A. LS-1, Item y.

Q4: Can the DEPARTMENT please clarify payment terms for Bid Item UC-1 – Site Services?

**A4:** See Item 1 of this Addendum 6.

Q5: What means of odor control are necessary and how will the need for corrective measures be triggered?

**A5:** All necessary means will be employed to prevent on- and off-Site odor nuisances. At a minimum, procedures will include but not be limited to: (a) limiting the area of open excavations or stockpiles; (b) shrouding open excavations or covering stockpiles with tarps and other covers; (c) use of foams to cover exposed odorous materials and (d) other methods identified in the contractor’s work plan or the contract documents. If odors develop and cannot otherwise be controlled, additional means to eliminate odor nuisances will include and not be limited to: (a) direct load-out of soils to trucks for off-Site disposal; (b) use of chemical odorants in spray or misting systems or (c) other methods identified in the contractor’s work plan or the contract documents. The contractor’s Nuisance Controls and Management Plan (Supplemental Specification 01 76 50) shall be capable of controlling emissions of nuisance odors. If nuisance odors are identified as determined by the Engineer, work will be halted and the source of odors will be identified and corrected. Work will not resume until all nuisance odors have been abated. The Department shall be notified of all odor complaints.

Q6: Can a sign-in sheet for the separate tree clearing site review be provided?

**A6:** The sign-in sheet for the separate tree clearing pre-bid meeting / site walk was transmitted to bidders by Sarah Saucier, P.E., via email on January 16, 2019 and is included as Attachment A.

Q7: Please verify that UC-1 and UC-2 are based on “Calendar Days” as indicated in Section XII – Measurement and Payment; as opposed to “Work Days.” If Items are paid
A7: The term “Day” is defined in SECTION II “Terms and Definitions”.

A8: See response to questions 2 and 7 above.

A9: See response to question 7 above.

This ADDENDUM No. 6, including Attachments becomes part of the December 2018 Dzus Fastener Company, Inc. Site Contract Documents D011107.

Donald F. Conan, P.E., P.G.

EA Engineering, P.C. and its affiliate EA Science and Technology

Dated: January 15, 2019
ATTACHMENT A
ADDENDUM No. 6 DZUS FASTENERS COMPANY, INC SITE
CONTRACT No. D011107

TREE CLEARING BID WALK SIGN IN
### SIGN IN. PROOF OF ATTENDANCE IS MANDATORY AS A CONDITION OF BIDDING.

<table>
<thead>
<tr>
<th>NAME</th>
<th>COMPANY</th>
<th>PHONE NUMBER</th>
<th>EMAIL ADDRESS</th>
</tr>
</thead>
<tbody>
<tr>
<td>Bill Brodhead</td>
<td>Active</td>
<td>516-848-8643</td>
<td><a href="mailto:BBROADHEAD@ACTIVE.COM">BBROADHEAD@ACTIVE.COM</a></td>
</tr>
<tr>
<td>Thomas Risi, Sr.</td>
<td>Active</td>
<td>516-805-2620</td>
<td><a href="mailto:trisi@eastendgroup.com">trisi@eastendgroup.com</a></td>
</tr>
<tr>
<td>James Furfegli</td>
<td>Active</td>
<td>516-523-4609</td>
<td><a href="mailto:James@eastendgroup.net">James@eastendgroup.net</a></td>
</tr>
<tr>
<td>Filadello Santos</td>
<td>JPC Contracting</td>
<td>631-960-4866</td>
<td><a href="mailto:ff0.5c129@yahoo.com">ff0.5c129@yahoo.com</a></td>
</tr>
<tr>
<td>RU Kic Kess</td>
<td>Forestry</td>
<td>631-316-3109</td>
<td><a href="mailto:Foresty.DBK@Gmail.com">Foresty.DBK@Gmail.com</a></td>
</tr>
<tr>
<td>John Morro</td>
<td>Forestry Inc</td>
<td>516-860-4197</td>
<td></td>
</tr>
<tr>
<td>Christina Andreotti</td>
<td>GES</td>
<td>716-566-8935</td>
<td><a href="mailto:Condreotti@gesonline.com">Condreotti@gesonline.com</a></td>
</tr>
<tr>
<td>Brandon D Veil</td>
<td>GES</td>
<td>516-554-4220</td>
<td><a href="mailto:bveil6@gesonline.com">bveil6@gesonline.com</a></td>
</tr>
<tr>
<td>Robert Carden</td>
<td>EA</td>
<td>315-616-2776</td>
<td><a href="mailto:rcarden@east.com">rcarden@east.com</a></td>
</tr>
<tr>
<td>Dan Connor</td>
<td>EA</td>
<td>315-431-4610</td>
<td><a href="mailto:dconnor@east.com">dconnor@east.com</a></td>
</tr>
</tbody>
</table>